

Ministry of Works and Transport
Decision to Award Contracts

Description of Project	Name of Intended Awardee	Standstill Period Commence	Standstill Period Ends	Tender Sum (VAT Inclusive)	Procurement Method
29/01/474 (Pre-Proclamation) Consulting Services for Landslip Repair at SS Erin 24.6km Mark	C.E.P. Limited	N/A	N/A	\$ 503,117.63	Limited Bidding
29/01/481 (Pre-Proclamation) Critical Repairs to Landslip at Talparo Mundo Nuevo Road, 1.2km Mark	Bishashco Enterprises Ltd	N/A	N/A	\$ 999,721.57	Limited Bidding
29/01/484 (Pre-Proclamation) Critical Repairs to Landslip at Talparo Mundo Nuevo Road, 6.0km Mark	Bishashco Enterprises Ltd	N/A	N/A	\$ 757,428.75	Limited Bidding
29/01/487 (Pre-Proclamation) Scour Protection Works at B 1/25 Priority Bus Route (PBR), Arima	McClatchie Construction Company Limited	N/A	N/A	\$ 747,155.98	Limited Bidding
29/01/490 (Pre-Proclamation) Drainage Upgrade and Ancillary Works along North Coast Road, Package 3 - Las Cuevas to La Filette	JABCO Limited	N/A	N/A	\$ 753,187.50	Limited Bidding
29/01/491 (Pre-Proclamation) Critical Bridge Embankment Protection at Cumuto Road, 19.6km Mark	Kall Co. Limited	N/A	N/A	\$ 967,460.62	Limited Bidding

***Emergency Works - Projects executed as emergency works and deemed to be in the Public Interest are to be exempted from the utilisation of a standstill period iaw section 35:(4) of the PP&DPP Act of 2015.**

****Pre-Proclamation - Projects were initiated prior to the proclamation of the PP&DPP Act on the 26th April, 2023.**

*** Limited Bidding - iaw Section 8. PP&DPP Regulations of 2021**

*** Open bidding - iaw Section 5. PP&DPP Regulations of 2021**

*** Quotation- iaw Section 10. PP&DPP Regulations of 2021**

Ministry of Works and Transport
Decision to Award Contracts

Description of Project	Name of Intended Awardee	Standstill Period Commence	Standstill Period Ends	Tender Sum (VAT Inclusive)	Procurement Method
29/01/493 (Pre-Proclamation) Cutting of Trees along Lady Young Road, 0km to 7km, Phase 2	Atlantic Project Consultants Limited	N/A	N/A	\$ 401,197.50	Limited Bidding
29/01/494 (Pre-Proclamation) Repairs to Landslip at Matilda Road in the vicinity of 0.2km Mark, Princes Town	Lutchmeesingh's Transport Contractors Ltd	N/A	N/A	\$ 650,193.75	Limited Bidding
29/01/495 (Pre-Proclamation) Critical Reconstruction of Cylinder Crossing along Caroni North Bank Road 3.3km Mark	Ricky Raghunanan Limited	N/A	N/A	\$ 456,111.56	Limited Bidding
4/1/1 Critical Desilting Works within Caroni District	P.R. Contracting Limited	N/A	N/A	\$ 962,999.89	Limited Bidding
4/1/3 Critical Drainage Repairs at Cedar Hill Road 9.3km	N&N Agency Ltd	N/A	N/A	\$ 400106.25	Limited Bidding
4/1/4 Demolition and Reconstruction of Sidewalk at Southern Main Road 33.0km to 34.5km	P.R. Contracting Limited	21.07.23	04.08.23	\$159,918.75	Limited Bidding

***Emergency Works - Projects executed as emergency works and deemed to be in the Public Interest are to be exempted from the utilisation of a standstill period iaw section 35:(4) of the PP&DPP Act of 2015.**

****Pre-Proclamation - Projects were initiated prior to the proclamation of the PP&DPP Act on the 26th April, 2023.**

*** Limited Bidding - iaw Section 8. PP&DPP Regulations of 2021**

*** Open bidding - iaw Section 5. PP&DPP Regulations of 2021**

*** Quotation- iaw Section 10. PP&DPP Regulations of 2021**

Ministry of Works and Transport
Decision to Award Contracts

Description of Project	Name of Intended Awardee	Standstill Period Commence	Standstill Period Ends	Tender Sum (VAT Inclusive)	Procurement Method
4/1/6 Sectional Road Rehabilitation along Guaico Tamana Road 14.1Km to 17.0Km	Seereeram Bros Ltd	24/07/23	07/08/23	\$697,218.75	Limited Bidding
4/1/7 Sectional Road Rehabilitation along Manzanilla Mayaro Rd 83.8Km to 84.6Km mark	General Earth Movers ltd	10/07/23	21/07/23	\$881,550.00	Limited Bidding
4/1/10 Emergency Replacement of Culvert Crossing at Lopinot Road, 10km Mark	P.R. Contracting Ltd	13.07.23	26.07.23	\$383,456.25	Limited Bidding
4/1/11 Drainage Reconstruction along Golden Grove Road, in the Vicinity of CAL Administration	P.R. Contracting Ltd	21.07.23	04.08.23	\$611,572.49	Limited Bidding
4/1/12 Critical Drainage upgrade for airport Runway, Golden grove Road in the vicinity of MTAR	PR Contracting	03/07/23	14/07/23	\$665,366.66	Limited Bidding
4/1/14 Construction of Reinforced Concrete Retaining Wall at 1.5Km Buen Intento Road	Anand Narindar Construction Company Ltd	10/07/23	21/07/23	\$653,118.75	Limited Bidding

*Emergency Works - Projects executed as emergency works and deemed to be in the Public Interest are to be exempted from the utilisation of a standstill period iaw section 35:(4) of the PP&DPP Act of 2015.

**Pre-Proclamation - Projects were initiated prior to the proclamation of the PP&DPP Act on the 26th April, 2023.

* Limited Bidding - iaw Section 8. PP&DPP Regulations of 2021

* Open bidding - iaw Section 5. PP&DPP Regulations of 2021

* Quotation- iaw Section 10. PP&DPP Regulations of 2021

Ministry of Works and Transport
Decision to Award Contracts

Description of Project	Name of Intended Awardee	Standstill Period Commence	Standstill Period Ends	Tender Sum (VAT Inclusive)	Procurement Method
4/1/15 Emergency Replacement to Guardrails along Uriah Butler Highway & Sir Solomon Hochoy Highway Phase I	Unisure Ltd	N/A	N/A	\$700,284.38	Limited Bidding
4/1/16 Critical Repairs to landslip at lopinot Road 1.8Km Mark	Shasac Engineering and Construction services Ltd	24/07/23	07/08/23	\$998,606.25	Limited Bidding
4/1/20 Critical Repairs to Culvert Crossing at Cunapo Southern Main Road, 43.3km Mark	Junior Sammy Contractors Limited	24/07/2023	07/08/2023	\$432,772.31	Limited Bidding
4/1/22 Slope Stabilization and Drainage Works at Toco Road in vicinity of 11.7Km Mark	Aneisha & Ashana	24/07/23	07/08/23	\$981,141.75	Limited Bidding
4/1/31 Critical Repairs to landslip at St. Julien Road 2.4Km Mark	WBI Construction Service Ltd	N/A	N/A	\$1,146,064.50	Limited Bidding
4/1/56 (Emergency Works) Supply of only 1500 Tonnes of HMA-2 Refinery Bitumen for patching programme	Coosal's Construction Company Limited	N/A	N/A	\$1,601,437.50	Limited Bidding

*Emergency Works - Projects executed as emergency works and deemed to be in the Public Interest are to be exempted from the utilisation of a standstill period iaw section 35:(4) of the PP&DPP Act of 2015.

**Pre-Proclamation - Projects were initiated prior to the proclamation of the PP&DPP Act on the 26th April, 2023.

* Limited Bidding - iaw Section 8. PP&DPP Regulations of 2021

* Open bidding - iaw Section 5. PP&DPP Regulations of 2021

* Quotation- iaw Section 10. PP&DPP Regulations of 2021

**Ministry of Works and Transport
Decision to Award Contracts**

Description of Project	Name of Intended Awardee	Standstill Period Commence	Standstill Period Ends	Tender Sum (VAT Inclusive)	Procurement Method
4/1/57 (Emergency Works) Supply and Delivery of 3/8" Limestone	Coosal's Construction Company Limited	N/A	N/A	\$ 330,750.00	Limited Bidding
4/1/58 (Emergency Works) Supply and Delivery of Aggregate 3/8" (Gravel)	Coosal's Construction Company Limited	N/A	N/A	\$ 253,125.00	Limited Bidding

*Emergency Works - Projects executed as emergency works and deemed to be in the Public Interest are to be exempted from the utilisation of a standstill period iaw section 35:(4) of the PP&DPP Act of 2015.

**Pre-Proclamation - Projects were initiated prior to the proclamation of the PP&DPP Act on the 26th April, 2023.

* Limited Bidding - iaw Section 8. PP&DPP Regulations of 2021

* Open bidding - iaw Section 5. PP&DPP Regulations of 2021

* Quotation- iaw Section 10. PP&DPP Regulations of 2021

**Ministry of Works and Transport
Decision to Award Contracts**

Drainage

Description of Project	Name of Intended Awardee	Standstill Period Commence	Standstill Period Ends	Tender Sum (VAT Inclusive)	Procurement Method
29/02/110 (Pre-Proclamation) Construction of a Reinforced Concrete U- Section at LP#53 Capildeo Lands Morne Coco Road, Petit Valley	Kelvin Sales & Marketing Limited	N/A	N/A	\$ 638,259.19	Limited Bidding
4/2/1 Construction of gabion Basket Retaining Wall along the tributary to the Cunapo River in the vicinity of Rampartap trace, Cunapo Southern Main Rd	N & N Agency	18/07/23	02/08/23	\$197,517.38	Limited Bidding
4/2/2 Caroni River rehabilitation and Improvement Works –Phase II Project package A	P.R Contracting	17/07/23	31/07/23	\$ 15,399,386.89	Open bidding
4/2/3 Construction of Reinforced Concrete walls on Canque River at the Corner Kitchener Street & Cunapo Southern Main Road Biche	Ashsingh General Contractors Ltd	20/07/23	03/08/23	\$1,483,954.31	Open bidding

***Emergency Works - Projects executed as emergency works and deemed to be in the Public Interest are to be exempted from the utilisation of a standstill period iaw section 35:(4) of the PP&DPP Act of 2015.**

****Pre-Proclamation - Projects were initiated prior to the proclamation of the PP&DPP Act on the 26th April, 2023.**

*** Limited Bidding - iaw Section 8. PP&DPP Regulations of 2021**

*** Open bidding - iaw Section 5. PP&DPP Regulations of 2021**

*** Quotation- iaw Section 10. PP&DPP Regulations of 2021**

**Ministry of Works and Transport
Decision to Award Contracts**

Description of Project	Name of Intended Awardee	Standstill Period Commence	Standstill Period Ends	Tender Sum (VAT Inclusive)	Procurement Method
4/2/5 Embankment works along Mausica River T&TEC O'meara Substation	Junior Sammy Contractors Ltd	03/07/23	14/07/23	\$267,300.00	Limited Bidding
4/2/14 Emergency Works Rehabilitation Works along New Cut Channel in the vicinity of Pluck Road, Debe	Kall Co. Ltd	N/A	N/A	\$ 12,071,206.12	Limited Bidding

GENERAL ADMINISTRATION PROJECTS

Description of Project	Name of Intended Awardee	Standstill Period Commence	Standstill Period Ends	Tender Sum (VAT Inclusive)	Procurement Method
29/16/02 (Pre-Proclamation) Request for Quotations- The Supply and Delivery of Two (2) Sedan and One (1) Sport Utility Vehicles	Massy Motors Ltd	N/A	N/A	\$ 454,022.00	Quotation

*Emergency Works - Projects executed as emergency works and deemed to be in the Public Interest are to be exempted from the utilisation of a standstill period iaw section 35:(4) of the PP&DPP Act of 2015.

**Pre-Proclamation - Projects were initiated prior to the proclamation of the PP&DPP Act on the 26th April, 2023.

* Limited Bidding - iaw Section 8. PP&DPP Regulations of 2021

* Open bidding - iaw Section 5. PP&DPP Regulations of 2021

* Quotation- iaw Section 10. PP&DPP Regulations of 2021

**Ministry of Works and Transport
Decision to Award Contracts**

TRAFFIC MANAGEMENT BRANCH PROJECTS

Description of Project	Name of Intended Awardee	Standstill Period Commence	Standstill Period Ends	Tender Sum (VAT Inclusive)	Procurement Method
29/04/13 (Pre-Proclamation) The Supply and Delivery of Portable Traffic Signals for the Traffic Management Branch	Horizon Signal Technologies	N/A	N/A	\$908,002.69	Quotation

*Emergency Works - Projects executed as emergency works and deemed to be in the Public Interest are to be exempted from the utilisation of a standstill period iaw section 35:(4) of the PP&DPP Act of 2015.

**Pre-Proclamation - Projects were initiated prior to the proclamation of the PP&DPP Act on the 26th April, 2023.

* Limited Bidding - iaw Section 8. PP&DPP Regulations of 2021

* Open bidding - iaw Section 5. PP&DPP Regulations of 2021

* Quotation- iaw Section 10. PP&DPP Regulations of 2021